BANGALORE BUILDINGS DIVISION, BANGALORE.

Notification, dated 17th September 1933.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Bangalore Buildings Division, Bangalore, up to 2nd October 1933 (2 P.M.), for construction of a tiled roof in the quadrangle of the Government Press Building, Bangalore. An approximate estimate of quantities are given below. These quantities are not guaranteed. The work should be completed by the end of December 1933.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office, Buildings Division, Bangalore, between the hours of 11 A.M. and 5 P.M. on working days.

3. Tenders should be submitted on printed forms, which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed both in words and figures.

4. Each tender must be accompanied by a deposit of rupees Two hundred only in Cash or Government Promissory Notes, as earnest money and be superscribed "Tender for constructing a tiled roof in the quadrangle of the Government Press Building, Bangalore," in default of which, tenders will be rejected.

5. The final acceptance of any tender, will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Percentage rates above or below the estimate rates will not be accepted.

10. No claims for enhanced rates will be entertained on any account after acceptance of tenders. The monthly rate of progress shall be Rs. 2,000 (Rupees two thousand).

11. The contractor will be dealt with in terms of the bond for short progress or delay. In matters of all disputes about rates, measurements, quality of work, etc., the decision of the Chief Engineer will be final and legally binding over the contractors.

Abstract of estimated quantities for Constructing a Tile Roofed Building for the Proof Branch in the third Quadrangle of the Government Printing Press, Bangalore.

Sl. No.	Items of work	Per	Quantity
1	Earthwork excavation for foundation and filling in basement ...	C.yd.	60
2	Stone jelly concrete in mortar	C.ft.	404
3	Burnt stone in mortar	,,	963
4	Burnt brick in mortar	,,	1,604
5	Burnt stone slabs 6" thick, one line dressed including fixing in mortar.	S.ft.	233
6	Teakwood panelled doors with shutters $1\frac{1}{2}$" thick frame $3\frac{1}{2}$" x 5" including iron works with top ventilators, etc., complete.	,,	36
7	Teakwood ventilators with expanded metal $\frac{3}{4}$" iron bars with frame including fixing.	,,	63
8	Teakwood windows with panelled shutters $\frac{3}{4}$" iron bars and iron work including frame and fixing, complete.	,,	205
9	Iron trusses as per existing in Mono Branch inner span $21\frac{1}{2}$' outer $24\frac{1}{2}$' including two coats of pointing.	Each	2
10	Teakwood work wrought and put up	C.ft.	102·37
11	Roofing with First Class Mangalore tiles with ceiling tiles on	Sqr	16·20

Sl. No.	Items of work	Per	Quantity
12	Chunam plastering	Sqr.	32·15
13	Cement pointing to basement	,,	1·39
14	Teakwood eave board 9" x 1" thick including fixing, etc., complete.	R.ft.	235
15	Binding walls over roof with chunam plastering	,,	61
16	Chunam borders over roof	,,	92
17	Expanded metal ¾" mesh thick with teak battens including fixing sky lights.	S.ft.	160
18	Flooring with Cuddapah slabs 1½" thick set in mortar with 3" stone jelly concrete in mortar and cement pointing.	Sqr.	8·65
19	White washing, two coats	,,	33·68
20	Wood oiling and tarring, two coats to rafters and purlins, etc. ...	,,	18·32
21	Silicate chacolate painting, two coats	,,	10·76
22	Providing asbestos sun shades including painting, two. coats as per existing in Mono Branch.	Each	10
23	Sundry works during execution of work, including ridge tiles set in mortar.	Lump sum	Rupees
24	Constructing stone jelly *concrete drain* (V shaped) alround the building and connecting main drain, etc., *as per section in estimate.*	R.ft.	150

A. TANDONI RAO,
Executive Engineer.

MYSORE RAILWAYS.

TRAFFIC MANAGER'S OFFICE MYSORE.

Advertisement, dated 15th September 1933.

On and from 1st October 1933, extra trains will be introduced over this Railway as follows—

No. 22, Third Class Mixed, Shimoga Town, Dep. 11-45, Arasalu Arr. 13-27. No. 21, Third Class Mixed Arasalu Dep. 14-30 Shimoga, Town Arr. 16-15.

ALTERATIONS.

MYSORE-ARSIKERE SECTION.

Down Trains.

		No. 10 H. M.	No. 12 H. M.	
Mysore ...	... Dep.	6 55	18 30	No alteration in timings
Arsikere ...	... Arr.	12 30	0 25	of No. 14, Mixed Train.

Up Trains.

		No. 11 H. M.	No. 13 H. M.	No. 9 H. M.
Arsikere ...	Dep.	2 40	7 35	14 20
Mysore ..	Arr.	8 20	17 15	20 00

BIRUR-ARASALU SECTION.

Down Trains.

		No. 18 H. M.	No. 22 H. M.	No. 20 H. M.	No. 16 H. M.
Birur ...	Dep.	3 30	7 10	14 30	...
Shimoga Town...	Arr.	6 00	10 40	17 00	
	Dep.	8 00	11 45	...	17 45
Kumsi ...	Arr.	8 48	12 50	..	18 33
	Dep.	8 50	12 52	...	..
Arasalu ...	Arr.	9 15	13 37	...	...

Up Trains.

		No. 19 H. M.	No. 15 H. M.	No. 21 H. M.	No. 17 H. M.
Arasalu ...	Dep.		9 30	14 30	...
Kumsi ...	Arr.		9 55	15 04	...
	Dep.		9 57	15 10	18 50
	Arr.		10 45	16 15	